
 

 

SCOPE OF WORK 

PROJECT: 573A4-13-105 

 “Replace Elevators in Buildings 64 and 64-2” 

AT THE VA MEDICAL CENTER LAKE CITY, FLORIDA 

 

PART I - GENERAL 

 

1.1 SCOPE  

 

A. Renovation and upgrades to existing elevators P1, P2, S3, S4 and F5 
in Building 64; as well as elevators 6 and 7 in Building 64-2. 

B. Provide and install all new electrical boxes and conduit necessary 
to connect the new components as described. 

C. Match all installation and/or modifications of utilities and 
building structures, as required. 

D. Follow latest VACO Guidelines for the renovation of rehabilitative 
medicine areas, including structural analysis. 

E. Perform work in phases as directed in the construction documents.   
F. No asbestos abatement is required in this project.   
G. Existing utilities shall be utilized to meet the performance 

requirements of this specification. Connection points for new 

equipment shall be the contractor's responsibility. Utilities are 

electric, steam, air, gas, water etc. 

 

1.2 RESERVED  

 

1.3 SPECIAL REQUIREMENTS 

 

A. VA Police, or COR will issue identification badges to 

contractors, employees and sub-contractors which must be worn at 

all times when on VA property. 

 

B. Contractor shall keep the area cleaned daily and haul away all 

construction debris.  All materials and construction debris must 

be in a covered cart when entering and exiting the building. 

 

1.4 QUALIFICATIONS/CERTIFICATION 

 

A. The contractor shall be qualified and have the required levels of 

professional and technical experience to perform the work 

required by this statement of work. Experience shall include 

development of interior signage for health care facilities.   

 

The Contractor activities and experience requirements shall 

include: 

 

1.  Ability to provide finishes detail location plans/drawings in 

AutoCAD (if AutoCAD files are available from the VA for the 

buildings and sites involved). 

2. Thorough familiarity with the VA’s Interior Design Manual. 

 

B. The contractor and all of the contractor’s employees must have 

taken the OSHA Certified 30/10-hour construction safety course 

and show documented proof. The Superintendent is required to show 

documented proof that he/she has taken the OSHA Certified 30-hour 

construction safety course and all other workers are required to 
show documented proof that they have taken the OSHA Certified 10-

hour construction safety course. The contractor shall designate a 

“competent person” in accordance with 29 CFR 1926.32(f) which 

states, “One who is capable of identifying existing and 

predictable hazards in the surroundings or working conditions 



 

 

which are unsanitary, hazardous or dangerous to employees and who 

has authorization to take prompt corrective measures to eliminate 

them.”  The contractor shall instruct each of his employees in 

the recognition and avoidance of unsafe conditions and the 

regulations applicable to his work environment to control or 

eliminate any hazards or other exposure to illness or injury. 

 

 Additionally, the contractor shall comply with the following 

requirements: 

   

 Develop a plan detailing project specific fire-safety 

measures. 

 Maintain site and building access free and 

unobstructed to facility emergency services. 

 Separate temporary facilities from existing buildings 

and new construction by appropriate distances. 

 All temporary construction partitions must meet fire-

safety requirements. 

 Temporary heating and electrical installations must 

comply with OSHA 1926, NFPA 241 and NFPA 70. 

 Means of egress shall not be blocked. 

 Egress routes for construction workers must be 

maintained free and unobstructed. 

 Contractor furnished fire extinguishers must be 

provided and maintained in construction areas and in 

temporary storage areas. 

 Flammable and combustible liquids must be stored, 

disposed and used in accordance with OSHA 1926, NFPA 

241 and NFPA 30. 

 Existing fire protection must not be impaired.  

Provide fire watch for impairments more than 4 hours 

in a 24 hour period. 

 Prevent accidental smoke detector operation. 

 Perform Hot Work in accordance with NFPA 241 and NFPA 

51B. 

 Prohibit smoking in and adjacent to construction 

areas. 

 Dispose of waste and debris from buildings DAILY. 

 

1.5 EQUIPMENT 

 

A. All equipment, tools, etc., shall be properly maintained while on 

the project and shall be adequate, in quality and capacity for 

proper execution of the work. 

 

1.6 SCHEDULING AND HOURS OF WORK 

 

A. All work in areas involved shall be scheduled with the VA 

Engineering Service representative.  Work shall be scheduled for 

proper execution to completion of this contract.    

 

B. Hours of work:  The contractor will perform work from 8:00 am – 

4:30 p.m.  Monday thru Friday.  Contractors can work during U.S. 

Federal holidays with prior approval from the VA Contracting 

Officer’s Representative (COR).  Normal duty hours are 8:00 a.m. 

to 4:30 p.m., Monday through Friday, except U.S. Federal 

Holidays.  The 10 holidays observed by the Federal Government, 

i.e., New Year’s Day, Labor Day, Columbus Day, Veterans Day, 



 

 

Thanksgiving Day, and Christmas or any other day specifically 

declared by the President of the United States to be a national 

holiday. 

1.7 SITE VISITS 

 

A. Job site shall be visited to verify all existing conditions and 

dimensions and the extent of work involved with the VA 

Engineering Service representative.  Visits to the site may be 

made by appointment only, during regular business hours, with the 

VA Contracting Officer’s Representative (COR), at (386) 755-3016 

ext. 2903. 

 

1.8 INSPECTIONS 

 

A. All work shall be inspected during installation and at final 

completion by the VA technical representative. 

 

1.9 SAFETY REGULATIONS 

 

A. All applicable safety regulations shall be observed during all 

work of this contract. 

 

B. The VA Safety Officer shall have full authority to see that the 

contractor obeys all safety rules and regulations relative to the 

fulfillment of this contract. 

 

C. Provide the necessary barricades/signage where required. 

 

D. Attending to any required site visit or meetings to address the 

impact the construction activities will have on emergency 

procedures. 

 

E. Perform field tests and participate on final acceptance tests for 

new equipment or systems installed. 

 

F. Provide a written certified statement indicating that the 

construction project meets the life safety code requirements. For 

those maintenance and repair projects where the life/safety code 

requirements is not applicable, a written statement shall also be 

provided accordingly.  

 

1.10 SUBMITTALS:  

  

A. Submit documented proof of OSHA construction safety course.    

 

B. For other information, refer to the General Requirement and 

Signage Specifications. 

 

C. Warranties 

 

D. Crane work: Prior to any crane work, the contractor shall fill 

out and certify the VA’s Crane Safety Checklist. 

 

 

1.11 APPLICABLE PUBLICATIONS:   

 

A. The publications listed below form a part of this specification 

to the extent referenced.  The publications are referenced in the 

text by designation only: 

 



 

 

a. VA Interior Design Manual (Appendix A) 
 

b. National Fire Protection Association (NFPA): 70-02, 72.0, 101-
00, 8099  

c. Underwriters Laboratories, Inc (UL): 844-95, 924-95, 935-01, 
1029-94, 1598-00, 555-02  

 

d. American National Standards Institute (ANSI): C78.1-91, C78.2-
91, C78.3-91, C78.376-91 

 

e. American Society for Testing and Materials (ASTM): C11-02, 
C11-97, C36-01, C79-01, C79-97, C442-98, C475-01, C475-94, 

C840-01, C840-98, C954-00, C1002-98, C1047-99, E84-98, E497-

99, B209-01, B209/B209M-00, F1066-99, F1344-00 

 

f. National Electrical Manufacturers Association (NEMA):  C82.1-
97, C82.2-02, C82.4-02, C82.11-02 

 

g. Institute of Electrical and Electronic Engineers (IEEE) 
 

 

 

 PART II - EXECUTION 

 

2.1 GENERAL 

 

A. After scheduling work (including phasing according to General 

Requirements) with the VA COR, provide the required signage and 

barricades as required to maintain safety and protection of work 

and around construction site. 

 

2.2 SITE PREP 

 

A. The Contractor shall have all required items on site before any 

work STARTS.  

 

2.3 DEMOLITION 

  

A. See Demolition Drawings 

  

2.4 FINAL COMPLETION AND CLEAN-UP 

 

A. Remove all debris, rubbish, and any excess material from the VA 

Campus. 

 

2.5 FINAL INSPECTION 

 

A. Request final inspection from VA/COR. 

 

- - - E N D - - - 

 


